<u>Prebid Queries/Clarification: Response (No Change/Amendments in the tender documents have been approved)</u>

Ref. no &	Tender	Request/Query	Published RFP	Decision Taken	Modified RFP Clause/Content
Page in	Content		Clause/Content		,
Tender					
Document					
Pg. No 09	Introduction	In introduction the	Keeping in view of the	This clause is Introduction	NO change
		tender document	Holisticapproach and	of MedTechCoE and the	
		mentions about custom	objective of promoting	mentioned benefits are	
		duty exemption. Please	innovation in	applicable for startups of	
		confirm under which	MediElectronics sector, the	CoE not to the	
		notification this	MedTech-CoE invites	participating bidders.	
		exemption is	turnkey proposals from the		
		applicable?	bidders such that the		
			maximumbenefits in terms		
			of custom duty exemption,		
			special educational and		
			other discounts etc.		
			may be extended to the		
			MedTech-CoE to empower		
			young researchers and		
			buddingentrepreneurs in		
			medical electronics and		
			health Informatics sector		
Pg. No 10	Bidders	System Integration	Copies of minimum two	Three years have been	Copies of minimum two purchase orders of similar
	Eligibility	projects are not regular	purchase orders of similar	taken in consideration	,
	Criteria	in nature. Hence it will	nature, executed by the	excluding the	FY 2017-18, 2018-19 and 2019-20. The submitted
		be difficult to submit 2	bidder during FY 2017-18,	lockdown/pandemic	copies of work order should not be altered,
		work orders within	2018-19 and 2019-20. The	period i.e. FY 2020-21.	redacted or tempered with in any manner. The
		three years. Moreover	submitted copies of work	The desired (Minimum	copies must clearly mention description and scope
		last 18 months all the	order should not be altered,	Two) works orders are	,
		establishments are	redacted or tempered with	required from FY 2017-18	•
		either lockdown or	in any manner. The copies	to 2019-20. However one	period, etc
		partially working.	must clearly mention	more year may be	
		Hence, we request you	description and scope of	considered hence bidders	
		to amend it to within	order, name of client,	will be required to submit	

		five years.In bidders eligibility criteria – you have requested for two work order copies in last three years, we request to amend it for	order number and date, order amount, delivery period, etc	minimum two work orders during FY 2016-17 to FY 2019-20.	
		5 years			
Pg. No 14	Payment	Payment terms –	The payment will be	No Changes	No Changes
	Terms	Majority of the	released through online		
		equipment are	bank transfer after the submission oflnvoice.		
		imported and all the payment has to be	· 10% payment will be		
		made in advance. We	released after successful		
		request to amend the	delivery of complete bill of		
		payment term as under	material mentioned in the		
		80% - against supply of	order and based on Delivery		
		material	Acceptance Report.		
		15% - against	· 80% of payment will be		
		installation &	released after completion of		
		commission of the	supply, installation		
		equipment	&commissioning within 30		
		Balance 5% against PBG	days and submission of		
		of 3% of order value.	warranty certificates of 5		
		It can also be modified	years.· Remaining 10%		
		as 17% against	amount will be paid to the		
		installation &	bidder after the end of		
		commission and 3%	applicable		
		against submission of	warranty.		
		Performance Bank			
-		Guarantee.			
Pg. no .19	Scope of	•	The supplier shall organize	The bidder should provide	The supplier shall organize technical training on the
& 20	Works	for 15 days twice in the	technical training on the	training for 15 days (twice	operations of all the
		year. Our	operations of all the	in year) offsite/onsite	equipment after installation and commissioning has
		recommendation is to	equipment after installation	about the working,	been completed. 15 days (twice in year)
		amend to twice a year	and commissioning has been	operations and routine	onsite/offsite training about the working, operations
		for 5 days each	completed. 15 days(twice in	maintenance for all the	and routine maintenance for all the equipment and
		applicable only for first	year) onsite/offsite training	equipment and /or tools	/or tools as may be required for its safe
		year.	about the working,	as may be required for its	and normal operations for first year on free of cost

			operations and routine maintenance for all the equipment and /or tools as may be required for its safe and normal operations. The supplier must provide all the training material in both hard and soft copies (10 sets each).	safe and normal operations for the first year on free of cost basis.	basis. The supplier must provide all the training material in both hard and soft copies (10 sets each).
Pg. no. 17	Delivery of Equipments	Due to the Covid-19 and lockdown all over the world, there is shortage of raw material/semiconductor components and the deliveries are very late & erratic. Under the circumstances it is absolutely not feasible to supply the tendered equipment within a period of 8 weeks. Request you to kindly amend the delivery period to 20 -24 weeks	The delivery, installation, testing and commissioning of the equipment and afterwards demo/training are to be done at "MedTech-CoE", 3rd Floor, New Library Building Centre of Excellence, SGPGI, Raibareli Rd, Lucknow, Uttar Pradesh 226014 and should be completed within 8 weeks from the date of award of contract.	As this MedTech CoE is a priority project hence delivery of equipments need to be completed at the earliest that's why delivery schedule within 8 weeks from the date of award of contract has been mentioned in RFP. However it may be extended maximum up to 16 weeks.	The delivery, installation, testing and commissioning of the equipment and afterwards demo/training are to be done at "MedTech-CoE", 3rd Floor, New Library Building Centre of Excellence, SGPGI, Raibareli Rd, Lucknow, Uttar Pradesh 226014 and should be completed within 16 weeks from the date of award of contract.
Pg. no 15	PERFORMANCE SECURITY	Performance bank guarantee will be applicable only after supply and acceptance of the product and not from the date of award of the contract. Kindly amend the tender accordingly. the condition that BG from a reputed Nationalized bank needs to be deleted or following	Within 7 days of award of the work, the successful bidder shall furnish Performance Security @ 3% of the total value of order amount by way of irrevocable and unconditional Bank Guarantee (BG) from a reputed Nationalized Bank in favour of STPI.	Scheduled Bank may be included in the clause, however at which stage, performance bank guarantee has to be taken depends on tender to tender basis.	Within 7 days of award of the work, the successful bidder shall furnish Performance Security @ 3% of the total value of order amount by way of irrevocable and unconditional Bank Guarantee (BG) from a reputed Nationalized Bank/Scheduled Bank in favour of STPI.

		modification needs to be done as "Reputed Nationalized bank/ Scheduled/ Private Bank"			
Pg. no 15	Warranty	The tendered items are high performance sophisticated products and on site repair service for these products are not technically feasible so kindly request to amend the warranty support as return to benchto the service centre.	Warranty support shall include free maintenance of the whole equipment supplied including free replacement of hardware parts, free software/firmware upgrades/ updates/ renewals. The defects, if any shall be attended to on immediate basis but in no case any defect should prolong for more than 48 hours. The onsite warranty support shall be for a period of FIVE YEARS from the date of acceptance of the equipment by "MedTech-CoE". The Warranty support with parts and software	No Change	No Change
Pg. no 15	Warranty Support	Equipment been sophisticated and customized and comprising of multiple OEMs the clause "the supplier will also provide alternate/replacement for the defective item during repair period" needs to be	updates/upgrades/renewals. If defective items require such type of servicing, maintenance, repair, replacement, etc. which cannot be carried out Onsite at "MedTech-CoE" and hence required to be taken offsite, the supplier will be solely responsible for logistics and safety of the item and their complete	No Change	No Change

		deleted.Accessories and	repair, replacement, etc.		
		consumables do not	Also, the supplier will also		
		carry any warranty.	provide		
		, , ,	alternate/replacement for		
			the defective item during		
			repair period. No additional		
			cost will be paid to the		
			supplier for the above		
Pg. no 55		SLA	After commissioning &	No Change	No Change
		These products are	acceptance, during warranty		
		sophisticated testing	support, the supplier shall		
		and measuring	be responsible for the		
		instruments. 24/7	uptime of the equipment		
		support is feasible and	and shall enter into a		
		normally offered only in	contract with an SLA of		
		case of IT/Computer	maintaining the setup for		
		products by the	95% uptime on 24x7 basis.		
		industry. Kindly delete			
		this clause			
Pg. no 55	SLA	Supplier will respond	The Supplier would need to	No Change	No Change
		within 48 hours of fault	provide resolution to the		
		reporting since the	fault in the equipment		
		installation is at	within 48 hours of its		
		Lucknow which is not a	reporting. The penal		
		metro city.	provisions would become		
			applicable on violation of		
			the SLA terms three times in		
			an individual year		
Pg No. 55	SLA	Site preparation and	The bidder will carry out	Bidder should help STPI in	The bidder will carry out warranty site survey; and
		cabling, power etc is	warranty site survey;	preparing the site drawing	should help in preparing the necessary drawings,
		responsibility of STPI	prepare the necessary	, placement of power,	equipment layout plan, power estimation and
		and the site should be	drawings, equipment layout	requirement of	distribution, power cabling from equipment to the
		made available as fully	plan, power estimation and	voltage/amperes etc.	power outlet, power and communication cabling
		operational for the	distribution, power cabling		plan, equipment's rack placement, etc. for the
		installation of	from equipment to the		"MedTech-CoE" & other infrastructure in
		sophisticated tendered	power outlet, power and		consultation with the "MedTech-CoE"
		equipment at the time	communication cabling plan,		
		of placement of	equipment's rack		

	purchase orders.	placement, etc. for the "MedTech-CoE" & other infrastructure in consultation with the "MedTech-CoE"		
Page no. Note 45	Please clarify that all system which is used for measuring not possible to interface with Software. Main Equipment will have interface Lan,USB,RS232,GPIB with NI software and OEM software.	Equipment should have interfaces with USB (2.0/3.0) and LAN (CAT 5/CAT 6) or as per latest technology.	Already specified that equipment should have interfaces with latest technology.	No change
Page no. Annexure-1 20-43 Bill of Mate	' '	Specifications as per List of Equipment	As the specifications of equipments have been freeze by the mentors/domain expertise of the related field on the basis of startups need. These equipments will be used only for creating prototypes and for use of promotion of start-ups and not for commercial use. Hence no change in specification is recommended.	No change